ESTIMATE

#: EST-2026-0003

Fecha: ene. 02, 2026

$9,198.06

OCCUPATIONAL HEALTH SAFETY MANAGEMENT SERVICES LLC

HC 4 BOX 40898
Las Piedras, PR 00771
Tel: 939-610-3425
jcarrion@ohsmspr.com
ohsmspr.net

Bill To:

Janssen Ortho LLC

Attn: Arnaldo Tousset

HC-2 Box 19250 State RD 933 KM 0.1 Mamey Ward Gurabo PR 00778
arnaldo.tousset@jll.com
787-909-1902

Valid Until: feb. 01, 2026

Janssen Fence Relocation

# Tasks	Qty	Rate	Amount
1. A. Provide all materials, equipment, and labor required for the relocation of approximately 60' of the existing fence and complete removal and disposal of the remaining fence, approximately 40'; additionally, demolition and removal of the concrete curb island in the parking area, as per the Owner's request, including the following: • Equipment and Materials: o Concrete and all other materials necessary for the completion of the work. o Labor required for the full completion of the task. o Work equipment for personnel. • Man-hours as follows: o One (1ea.) Project Engineer – 8 hours o One (1ea.) Supervisor – 40 hours o Four (4ea.) Workers – 40 hours o One (1ea.) Safety Officer – 6 hours Price Breakdown Labor ---------- $7,259.82 Materials/Equipment---------- $1,938.24 Total ---------- $9,198.06	1	$9,198.06	$9,198.06

Sub Total:	$9,198.06
Total:	**$9,198.06**

Terms & Conditions

Notes

Terms & Conditions (continued)

Exclusions

1. Repairs to any areas not affected by project.
2. Relocation of any utilities not included in the scope of work.
3. Additional services not included in the scope of work.
4. Roofing works.
5. Ductworks.
6. Scaffolds
7. Insulation works.
8. Electrical works.

Clarifications

1. Areas are considered to be readily available to work commences.
2. It’s considered to perform works from 7:00am to 4:00pm.
3. Lost days due to climate conditions can't be recovered.
4. It’s considered only One (1ea.) mobilization in the above referenced price.
5. It’s considered that works permits will be available before 7:30am. If works permits are delivered after 8:00am, lost time charges shall apply as a change order.

Environmental, Health and Safety

1. A Job Hazard/Safety Analysis (JHA/JSA) document will be implemented during the execution of the work, considering the activities, associated risks, and the actions required to mitigate and eliminate occupational health, safety, and environmental risks.
2. A weekly safety meeting will be offered to all project personnel, including subcontractors (if apply).
3. A Daily Task Analysis document will be completed describing the tasks to be performed.

Notes (continued)

1. An initial partial certification payment of 50% of the contract amount will be required prior to mobilization, to cover mobilization and materials costs. Thereafter, partial certification payments will be submitted on a monthly basis or as requested by the Owner.

2. This quote is valid for 30 days.